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REQUEST FOR PROPOSALS (“RFP”) FOR CONTRACTOR SERVICES 
FOR THE ASOTIN COUNTY CONSERVATION DISTRICT 

1. SERVICES  

Item Description 
1 Site Review and Investigation 

2 Meetings, Coordination, and Project 
Management 

3 Design Engineering 
4 Environmental Permitting  
5 Prepare Bidding and Contract Documents 
6 Quality Assessment and Control Plan 
  

 
CRITICAL DATES- See Section 7.1.10 for project schedule. 
 
2. PURPOSE OF RFP 

The Asotin County Conservation District (ACCD) is requesting a statement of 
qualifications and proposal from a professional consultant team to conduct a fish habitat 
restoration design on a 1.4 mile reach of Asotin Creek in Asotin County, WA (see Figure 
1).   
The goal of this project will be to provide services including design, specification, 
environmental permitting and bid documents to improve fish habitat in Project Area 11.2 
(PA-11.2). 
The Offeror, if any, who is selected through the Qualification Based Selection process 
(“Contractor”) shall sign a contract with ACCD.  
 

3. BACKGROUND     

The Project Area 11.2 – Fish Habitat Restoration Project begins at RM 14.2 of the Asotin 
Creek and ends at RM 15.6. Asotin Creek is a tributary to the Snake River in the 
southeast corner of Washington. This project area will be identified as PA11.2 and is 
upstream of the Charley Creek confluence to the confluence on the North and South 
Forks of Asotin Creek. There are two landowners, one private and Washington 
Department of Fish and Wildlife. The private land is used as a working cattle ranch and 
significant portion which has impacted the in-stream habitat and riparian condition. The 
private landowner is in the planning phase to be enrolled in the Conservation Reserve 
Enhancement Program. The portions owned by WDFW are included in the Asotin Creek 
Wildlife Area that is managed for fish & wildlife and public recreation but prior to the 
purchase by WDFW the property was utilized for livestock wintering and grazing which 
degraded the stream and riparian conditions impacting steelhead spawning and rearing 
habitat.  
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The geomorphic function in PA 11.2 is moderate primarily due to limited floodplain 
access. There are many relic side and flood channels in the valley bottom however the 
main channel is incised in several areas. In this reach, between RM 14.2 to 14.6 the 
channel is pinned against the valley margin and will likely remain static without 
intervention. The channel bed and banks are armored by cobble and boulders. The 
majority of the channel was shaded by canopy of mature alders and cottonwood trees, 
however there was impacts to the vegetation during the 2021 wildfire. There are areas of 
the open floodplain where there is invasive vegetation encroachment. 
 

4. GOALS AND OBJECTIVES    

The goal of this project is to develop construction ready designs for the upper portion of 
PA-11 which includes RM 14.2 to RM 15.6. The Asotin County Conceptual Restoration 
Plan for PA 11.2 identified priorities for the project areas that will be included in the 
development of the design for this project. The project will be designed to increase access 
to side and flood channels which will improve floodplain connection, promote riparian 
function and provide instream habitat complexity through the placement of structures to 
enhance juvenile Snake River steelhead habitat for all life stages. This project area is in 
relatively good condition and was listed as a Tier 1 project that would be likely to provide 
an immediate physical and biological response to address the identified limiting factors. 
 
The objective of this project is to provide a set of construction-ready designs, a full 
design report, complete the environmental compliance, secure permits, conduct cultural 
survey requirements and develop a bid package within two years of receiving funding. 
An engineer’s cost estimate will also be developed to seek and secure funding for the 
construction phase. We anticipate this design will incorporate the following objectives as 
determined through the design process: 

 Improve access to 3,000 feet of flood/side channel habitat to support juvenile 
steelhead rearing and over-wintering habitat  

 Provide over 10 acres of floodplain connectivity with a target of overbank flows 
at the 2-year flow reoccurrence as well as the potential for improved floodplain 
connection annually 

 Install habitat structures over approximately 9,000 feet of channel length to 
provide instream channel complexity and promote overbank flows 

 Control invasive vegetation and upland vegetation encroachment on 5 to 7 acres 
to improve the riparian condition (full weed management survey and plan will be 
completed, and all invasive species and noxious weeds will be identified and 
mapped) This design component will be completed by ACCD staff and provided to 
the consultant to include in the design report. 

 Develop a planting plan to enhance over 80 acres in the project area with native 
tree, shrub, and grass species to support long term riparian function and 
condition This design component will be completed by ACCD staff and provided 
to the consultant to include in the design report. 
 

5.  SCOPE OF SERVICES 

As the project sponsor and fiscal manager, ACCD will supervise and guide the project 
design engineer. A technical review team will be convened to ensure that stated 
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objectives are realized in the resulting restoration design project.  Each review is intended 
to make sure that the design is progressing towards stated design objectives and this 
provides ample time and opportunity to direct progress towards final design.   

Technical review and design criteria are built into the process at 15%, 30%, 60% and 
100% design progress check-ins with the project team. A range of conceptual 
alternatives will be presented at 15%.  The restoration team will select an alternative 
based on criteria including cost/benefit analysis, recommendations from the Engineer & 
Technical Team, implementation funding potential, and the potential for proper 
ecological response. If for any reason specific criteria cannot be met, exceptions will be 
discussed, decided upon, and the process will continue. The project will be designed to 
increase access to side and flood channels which will improve floodplain connection, 
promote riparian function and provide instream habitat complexity through the placement 
of structures to enhance juvenile Snake River steelhead habitat for all life stages. 

5.1 The following Scope of Services shall be the basis for Qualification response by 
Offeror under this RFP.  At the discretion of the ACCD certain additional services 
may be assigned to Contractor during the course of the Services.  ACCD reserves 
the right to re-negotiate the terms of the agreement and modify the contract with 
the selected firm to include construction oversight and as-built reporting but may 
also chose to utilize the services of a partner agency engineer for those services.    

5.1.1 Site Review and Investigation: 

Contractor responsibilities will include but not be limited to: 

 Kickoff Meeting/Site Visit 

 Review existing site conditions and structure locations and site history 

 Complete a Topographic Survey 

 Determine environmental compliance needs 

 ACCD will fund/provide a cultural resources survey 

 Landowner/Agency Coordination 

5.1.2 Meetings, Coordination, and Project Management: 

Contractor shall meet and/or coordinate with ACCD and resource agency contacts 
as required during the course of the work.  Contractor shall be responsible for all 
project management and coordination necessary to complete the Services and 
shall assign professional staff time to this aspect of the Services.  Services under 
this Scope item shall include but not be limited to:   

 Communications (written, verbal, and email)  

 Meeting coordination, notes, action items and follow up actions, and 
attendance 

 Establish selection criteria for design alternatives  
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 Design alternatives and development progress review meetings  

 Contractor staff or sub-Contractor staff assignments and coordination 

 Regular invoicing as required by the funding agent 

5.1.3 Design Engineering: 

Contractor responsibilities will include but not be limited to: 

 Hydrology Analysis 

 Hydraulic Analysis/HECRAS Modeling/Geotechnical Analysis 

 Prepare Preliminary Design Report (15%) with Design Alternatives 

 Prepare Draft Design Drawings (30% - 60%) 

 Prepare Draft 100% Design Drawings and Technical Specifications 

 Prepare Cost Estimates 

 Prepare Final Drawings and Technical Specifications 

5.1.4    Environmental Permitting: 

Contractor responsibilities will include but not be limited to: 

 Gathering Data 

 Analyzing Impacts 

 Fill/Removal Quantities  

 Prepare All Permit Applications/Distribute to Appropriate Entities 

 Execute Appropriate ESA Environmental Compliance 

 Agency and Landowner Coordination and Communication for 
Consultations 

 

5.1.5  Prepare Bidding and Contract Documents 

Contractor shall provide bidding and contract documents that meet the 
requirements of the Asotin County Conservation District.  Contractor will be 
advised by ACCD personnel in the drafting of these documents.   

5.1.6 Quality Assessment and Quality Control 

Contractor shall provide a quality assessment and quality control program for its 
work and shall adhere to that program through the course of the work.  Matters 
such as survey data acquisition and datum control, internal and external design 
review protocol, and other related QA/QC shall be included in the program. 
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6. INFORMATION CONCERNING RFP AND PROJECT 

6.1 All correspondence pertaining to this RFP, prior to the submittal of proposals, 
should be directed to:  

BRAD RIEHLE  
PROJECT COORDINATOR 
ASOTIN COUNTY CONSERVATION DISTRICT  
RFP@ASOTINCD.ORG 

 
  

6.2 Offerors are cautioned not to make any assumptions as to the implied meaning 
or intent of any part of the RFP.  Offerors should request clarification or 
additional information concerning the RFP in writing as soon as possible.  
ANY CORRECTIONS OR CLARIFICATIONS MADE IN ANY MANNER 
OTHER THAN BY A WRITTEN ADDENDUM WILL NOT BE BINDING 
ON ACCD, AND OFFERORS SHALL NOT RELY THEREON. 

 

6.3 Any prospective Offeror who contends that the terms and conditions of this 
RFP, the Contract or any aspect of the selection process (1) will encourage 
favoritism in the award of the Contract for Services; (2) will substantially 
diminish competition; (3) will violate any other statute, regulation, or law of 
any kind; or (4) is ambiguous, insufficient, or unfair for any reason, must file 
a written protest to this RFP.  Failure to deliver a written protest to the address 
provided in “Address Offer To”  box in the cover page of this RFP by the time 
specified in Section 7.1.2  of this RFP will be deemed a waiver of any claim 
by an Offeror that the selection process violates any of the items (1)-(4) of the 
foregoing sentence. 

6.4 ACCD reserves the right to (1) reject any or all proposals or (2) cancel the 
RFP if doing either would be in the public interest as determined by ACCD.  

7. SCHEDULE OF EVENTS 

7.1 The following schedule of events shall be followed for this RFP unless 
otherwise modified by ACCD: 

7.1.1 Inquiries for clarification or additional information as 
described in Section 6.2, if any, must be received by ACCD 
no later than the time and date specified in the table in 
Section 7.1.10. 

7.1.2 Protests of the RFP, the Contract or any aspect of the 
selection process as set forth in Section 6.3 must be received 
by ACCD no later than 2:00 p.m. on the date that is three (3) 
calendar days before the due date for proposals. 
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7.1.3 A site visit by potential Contractors is scheduled for the date 
specified in the table in Section 7.1.10. Attendance is 
recommended by not required. 

Proposals must be received by ACCD no later than 4:30 p.m. on 
the date specified in the table in Section 7.1.10. Postmarks are not 
sufficient.  Proposals submitted after this time will be rejected. 
Proposals must be submitted in a sealed envelope marked clearly on 
the outside “Project Area 11.2 Fish Habitat Restoration Design 
Project”.  Proposals must include one (1) printed copy and one (1) 
electronic copy on a thumb drive. Proposals will not be opened until 
after the submittal deadline.  
 
Submittal location:  
Asotin County Conservation District 
1397 Port Dr.  
Clarkston, WA 99403 
 

7.1.4 The Qualification Based Selection (QBS) process defined in 
Section 10.6 will be used to select the Contractor, if any.   

7.1.5 A Contractor will be selected, if at all, no later than the date 
specified in the table in Section 7.1.10.  However, 
Contractors will not be notified until the Asotin County 
Conservation District Board of Supervisors approves the 
decision.  The unsuccessful Offerors will be sent a copy of 
the selection notice once the final selection has been 
approved. 

7.1.6 Any protests of the selection decision must be received no 
later than 2:00 p.m. on the date that is seven (7) calendar days 
after the ACCD issues the selection notice. 

7.1.7 Any hearing on a protest will be held no later than seven (7) 
calendar days after ACCD receives a protest. 

7.1.8 The ACCD intends to enter into a Contract with the selected 
Contractor within 14 calendar days after the final selection, 
unless ACCD, in its sole discretion, elects to extend the 
deadline.   
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7.1.9 Table of Timelines 

1 Site Visit 8/25/2022 11:00 AM 

2 Inquiries for Clarification Deadline 9/8/2022 4:30 PM 

3 Proposals Due 9/22/2022 4:30 PM 

4 Start Review Process 9/23/2022 

5 Select Contractor (Negotiations to follow) 10/6/2022 6:00 PM 

6 Notice to Proceed 11/14/2022 

7 Kick off Meeting To be scheduled with Contractor 

8 15 % Design Alternatives 1/27/2023 

9 30% Design 4/28/2023 

10 60 % Design 7/31/2023 

11 100 % Design 10/1/2023 

12 Permitting Complete 11/1/2023 

13 Bid Documents Complete 11/1/2023 

14 Contract Complete  1/31/2024 

   

8. NO REIMBURSEMENT FOR PROPOSAL 

Offerors responding to this RFP do so solely at their own expense.  Under no 
circumstances whatsoever will ACCD be responsible or reimburse Offerors for any costs 
incurred in the preparation and presentation of their proposals, negotiation of the Contract 
and cost proposal by the Offeror, or for any related expenses or consequential damages of 
any kind. 

9. CONTENT OF PROPOSALS   

9.1 Identify any confidential information that the Offeror contends is exempt from 
disclosure.  ACCD will endeavor in good faith to honor appropriate requests for 
exemption from disclosure, but ACCD reserves exclusive discretion to determine 
whether information qualifies for a statutory exemption.  ACCD's obligation 
under this Section 9 shall survive selection of the Contractor. 

9.2 Identify the Offeror’s specialized experience, capabilities, and technical 
competence. 

 
9.3 Describe the Offeror’s proposed approach (work plan and methodology) for 

providing the Services, including a description of tasks that will be performed by 
each member of the project team.  The proposal should address how the Offeror 
would implement the Services. 
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9.4 Identify the Offeror’s resources committed to perform the work and the 
proportion of the time that the Offeror’s staff would spend on the project, 
including time for specialized services, within the applicable time limits. 

 
9.5 Provide the Offeror’s record of past performance, quality of work, ability to meet 

schedules, cost control, and contract administration. 
 
9.6 Provide the Offeror’s availability to the project locale. 

 
9.7 Provide the Offeror’s familiarity with the project locale. 
 
9.8 Provide the Offeror’s proposed project management techniques. 
 
9.9 Provide the Offeror’s ability to perform the Services promptly and efficiently and 

identify any constraints that could affect the Offeror’s from meeting the proposed 
schedule listed in the table in Section 6.1.10.  The initial schedule expectation is 
receipt of 15% drawings and final drawings by the dates specified in the table in 
Section 7.1.10. 

9.10 If the Offeror believes there are additional services not identified in this RFP that 
are necessary for successful completion of the Project, include a description of the 
additional services recommended by the Offeror, describe how the additional 
services would benefit ACCD, and describe the Offeror’s ability to provide the 
additional services. 

10. CONTRACT   

10.1 The Offeror, if any, selected by ACCD, will be required to provide draft 
contract language including general conditions and provisions within 5 
working days of notification by ACCD.  The draft contract must include an 
itemized budget.  

10.2 If inclusion of any of ACCD’s proposed contract provisions will result in 
higher costs for the services, such costs must be specifically identified in the 
proposal by the Offeror during cost negotiations and prior to selection of the 
Offeror as the Contractor.  

10.3 If ACCD and the highest ranked Offeror are unable for any reason to 
negotiate a contract at a compensation level that is reasonable and fair to 
ACCD, ACCD will formally terminate negotiations in writing with the 
highest ranked Offeror.  ACCD may then negotiate with the next most 
qualified Offeror. The negotiation process may continue in this manner 
through successive Offerors until an agreement is reached or ACCD 
terminates the Contractor contracting process. 

10.4 ACCD’s reserves the right to enter into negotiations with the Contractor to 
modify the contract to include additional scope of work items including but 
not limited to construction bid support, construction observation/oversight, 
and as-built survey report documentation.  



 10

11. EVALUATION OF PROPOSALS 

11.1 Proposals that do not adhere to all terms and conditions of this RFP or that are 
otherwise non-responsive may, in the sole discretion of ACCD, be rejected or 
given a lower rating in the evaluation process. 

11.2 ACCD reserves the right to reject any and all proposals or to waive 
irregularities or deficiencies in a proposal if ACCD determines that such 
waiver is in the best interests of ACCD. 

11.3 Proposal selection will be completed through a quality-based selection process 
(QBS) by a review team.  Factors listed in descending order of importance.  
The following selection criteria will be used to evaluate the content of the 
written proposals based on a weighted scoring method: 

11.3.1 Offeror’s proposed approach (work plan and methodology) for 
providing the Services, including a description of tasks that will be 
performed by each member of the project team and how the Offeror 
would implement the Services. (30 Points) 

11.3.2 Offeror’s specialized experience, capabilities, and technical 
competence as it relates to the above Scope of Services. (30 Points) 

11.3.3 Offeror’s record of past performance, including quality of work, 
ability to meet schedules, cost control, and contract administration.      
 (20 Points) 

11.3.4 Offeror’s resources committed to perform the work and the 
proportion of the time that the Offeror’s staff would spend on the 
project, including time for specialized services, within the 
applicable time limits. (20 Points) 

11.4 ACCD retains exclusive discretion and reserves the right to determine: 

11.4.1 Whether a proposal is complete and complies with the provisions of 
this RFP. 

11.4.2 Whether an Offeror should be allowed to submit supplemental 
information. 

11.4.3 Whether an Offeror will be interviewed by ACCD.  The top three 
candidates may be interviewed. 

11.4.4 Whether irregularities or deficiencies in a proposal should be 
waived. 

11.4.5 Whether to seek clarifications of each proposal or request additional 
information necessary to permit ACCD to evaluate, rank, and select 
the most qualified Offeror. 
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12. SELECTION BY ACCD 

12.1 The Contract will be offered to the Offeror who, in ACCD’s judgment, has 
submitted a proposal that best meets ACCD’s requirements and successfully 
completes scoping and fee negotiations with ACCD.   

12.2 If there are disagreements with the outcome or questions about the selection 
process, Offerors must submit protests in writing to ACCD within seven (7) 
calendar days after the selection has been made.  At the request of the 
protester a hearing will be conducted before ACCD within seven (7) calendar 
days after submission of the written protest.  ACCD will either uphold or deny 
the protest, and a written response will be issued for all properly submitted 
protests.  If the protest is denied, ACCD will proceed to award the Contract.    

12.3 Final award will be subject to execution of the Contract.  Negotiation of the 
Contract will include the scope of services and fees for services.  ACCD 
reserves the right to negotiate a final Contract that is in the best interest of 
ACCD.  If permitted by ACCD, in its sole discretion, negotiation of the 
Contract may include one or more of the proposed alternate terms and 
conditions, if any, in the selected Contractor’s proposal.  Award of the 
Contract may be withdrawn if the Contract negotiations are not timely 
concluded, as determined by ACCD in its sole discretion. 

12.4 If ACCD and the Offeror initially selected by ACCD are unable to negotiate a 
Contract, ACCD reserves the right to select another Offeror and negotiate a 
Contract with that Offeror in accordance with this Section 12.   

 

13. EXHIBITS 

Exhibits to this RFP include: 

1. Photographs and Locator Map with Directions  



 12

EXHIBIT 1 
 

Photos and Map with Directions to Site 

 

Photo 1: PA-11.2 looking east 

 
  



 13

Photo 2: PA-11.2 looking west 
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Photo 3: Accessible Floodplain 
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Photo 4: Main Channel Asotin Creek 
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Driving Directions: PA-11.2 
From Asotin, take Asotin Cr. Rd. approximately 13 miles to the project site.
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